
BID TAB FOR:  Cascade Garage Lighting Upgrade Ph. 2 FILE NO.  2012-023-00  

BID DATE:  June 17, 2015 CODE:  4170-B12004

REF. ITEM    ENGINEER'S ESTIMATE *1. North Bay Construction, Inc. **2. Einheit Electric Contruction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $8,500.00 $8,500.00 $6,000.00 $6,000.00 $12,000.00 $12,000.00

2 614 Maintaining Traffic 1 L.S. $2,500.00 $2,500.00 $6,383.53 $6,383.53 $5,000.00 $5,000.00

3 624 Mobilization 1 L.S. $5,000.00 $5,000.00 $6,383.53 $6,383.53 $3,500.00 $3,500.00

4 SPEC Demolition of Light Fixtures, Conduit, Conductors and Panel Boards1 L.S. $36,500.00 $36,500.00 $47,876.47 $47,876.47 $10,000.00 $10,000.00

5 SPEC 3/4" Conduit, PVC Includes expansion joints, supports and junction boxes 1 L.S. $160,500.00 $160,500.00 $63,835.29 $63,835.29 $275,000.00 $275,000.00

6 SPEC 1" Conduit, PVC Includes expansion joints, supports and junction boxes 1 L.S. $29,500.00 $29,500.00 $3,191.76 $3,191.76 $94,900.00 $94,900.00

7 SPEC #10 AWG, THHN/THWN-600V 1 L.S. $108,637.50 $108,637.50 $47,876.47 $47,876.47 $100,000.00 $100,000.00

8 SPEC 15 KVA Transformers 12 EACH $1,332.55 $15,990.60 $3,989.71 $47,876.52 $3,500.00 $42,000.00

9 SPEC 480/277V Panel Board & Connections 12 EACH $1,875.00 $22,500.00 $3,989.71 $47,876.52 $2,500.00 $30,000.00
10 SPEC 208/120V Panel Board & Connections 12 EACH $1,875.00 $22,500.00 $3,989.71 $47,876.52 $2,000.00 $24,000.00

TOTAL CONSTRUCTION COSTS $412,128.10 $325,176.61 $596,400.00

+/- ENGINEER'S ESTIMATE -21.1% +44.7%

* Totals for ref #'s 8, 9, & 10 are incorrect. Unofficial Construction Cost Total is incorrect.

** Entire Bid Book was not submitted. The Bid Bond was not notarized. Local Hiring and Workforce Participation Policy forms were not submitted.
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ESTIMATE OF PROJECT COSTS  

PROJECT: Cascade Parking Garage Lighting Upgrade Phase 2 1/23/2015

CODE NUMBER: 4170.B12004

FILE NUMBER: 2012-028-00

BID DATE: 

Preliminary Estimate

                                                                                                 

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $8,500.00 $8,500.00

2 614 Maintaining Traffic 1 L.S. $2,500.00 $2,500.00

3 624 Mobilization 1 L.S. $5,000.00 $5,000.00

4 SPEC Demolition of Light Fixtures, Conduit, Conductors and Panel Boards1 L.S. $36,500.00 $36,500.00

5 SPEC 3/4" Conduit, PVC Includes expansion joints, supports and junction boxes 1 L.S. $160,500.00 $160,500.00

6 SPEC 1" Conduit, PVC Includes expansion joints, supports and junction boxes 1 L.S. $29,500.00 $29,500.00

7 SPEC #10 AWG, THHN/THWN-600V 1 L.S. $108,637.50 $108,637.50

8 SPEC 15 KVA Transformers 12 EACH $1,332.55 $15,990.60

9 SPEC 480/277V Panel Board & Connections 12 EACH $1,875.00 $22,500.00

10 SPEC 208/120V Panel Board & Connections 12 EACH $1,875.00 $22,500.00

Total Estimated Construction Cost $412,128.10

 

Project 

Descripti



BIDDING SCHEDULE FOR: Cascade Garage Lighting Upgrade Ph. 2

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 614 Maintaining Traffic 1 L.S.

3 624 Mobilization 1 L.S.

4 SPEC Demolition of Light Fixtures, Conduit, Conductors and Panel Boards1 L.S.

5 SPEC 3/4" Conduit, PVC Includes expansion joints, supports and junction boxes 1 L.S.

6 SPEC 1" Conduit, PVC Includes expansion joints, supports and junction boxes 1 L.S.

7 SPEC #10 AWG, THHN/THWN-600V 1 L.S.

8 SPEC 15 KVA Transformers 12 EACH

9 SPEC 480/277V Panel Board & Connections 12 EACH

10 SPEC 208/120V Panel Board & Connections 12 EACH

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


